STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 7
NUMBER OF Bl DDERS 4

PROGRAM ELEMENTS
Bl D RANK
1
2
3
4

10/ 02/ 02

06-470404
06- TUL- 190- 26. 4/ 52. 8
06- TUL- 216-11.7/19.3
06- TUL- 245-28.0/33.0

B I

855, 000. 00 AMOUNT UNDER

FUND TOTAL HMLA
ENG NEERS EST
RAS
Bl D TOTAL Bl DDER | D

833, 153. 00 3
1, 014, 834. 00 1
1, 067, 818. 00 4
1, 161, 000. 00 2

D SUMMARY

I N TULARE COUNTY AT VARI QUS
LOCATI ONS

CH P SEAL

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

0

21, 847.00

DEPARTMENT OF TRANSPORTATI ON

Bl D245
PACE 1
10/ 03/ 02
CONTRACT CODE 'B '
20 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -
TOTAL NUMBER OF WORKI NG DAYS

30

PERCENT UNDER EST 2.56

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

GRAHAM CONTRACTORS | NC

P O BOX 26770
SAN JOSE CA 95159

FRANKLI N CONSTRUCTI ON | NC

P O BOX 3100
CH CO CA 95927

WESTERN STATES SURFACI NG | NC

P O BOX 4770
MODESTO CA 95352

W NDSOR FUEL CO

P O BOX 38
WNDSOR CA 95492

FAX

FAX

FAX

FAX

408 293-9516
00315789
408 293- 3633

530 343-9600
00567469
530 343-4245

209 525-9065
00611485
209 525-9062

707 838-9751
00776848
707 838-3361

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

3. 0%



06- 470404 Bl D245

06- TUL- 190 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
10/ 02/ 02 10/ 03/ 02
LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 cCSsS MESSACE SI GN ( PARTI AL)

1801 BRANCH CREEK STREET
BAKERSFI ELD CA 93312

CHRI SP COVPANY ITEM5 6 THRU 8 AND 13 THRU 20

43650 OSGOOD ROAD
FREMONT CA 94539-2703

K R C SAFETY CONSTRUCTI ON AREA SI GNS ( PARTI AL)

6084 WEST HURLEY
VI SALI A CA 93277



06- 470404
06- TUL- 190

10/ 02/ 02

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 3

10/ 03/ 02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

CHRI SP COVPANY
43650 OSGOOD ROAD
FREMONT CA 94539-5631

K R C SAFETY
8084 WEST HURLEY AVENUE
VI SALIA CA 93277

Bl DDER | D NAME AND ADDRESS

ITEM5 6 THRU 8 AND 13 THRU 20

I TEM5 3 AND 5

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

CHRI SP COVPANY
FREMONT CA

K R C SAFETY
VISALIA CA

Bl DDER | D NAME AND ADDRESS

STRI PI NG

SI GNS ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

K R C SAFETY
6084 WEST HURLEY AVENUE
VI SALIA CA

LI NEAR OPTI ONS
ONE KELLY COURT
MENLO PARK CA

| TEM 3 ( PARTI AL)

ITEMS 4, 6, 7 AND 13 THRU 20



06- 470404 Bl D245

06- TUL- 190 CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
10/ 02/ 02 10/ 03/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON LS LUMP SUM 3, 000. 00* 3, 000. 00
CONTROL PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 4, 000. 00* 4,000. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 93, 384. 00* 93, 384. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 100, 000. 00* 100, 000. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 5, 000. 00* 5, 000. 00
6 029784 REMOVE THERVOPLASTI C PAVEMENT MARKI NG MR 120 40. 00 4, 800. 00
(WH TE)
7 029785 REMOVE THERVOPLASTI C PAVEMENT MARKI NG MR 40 100. 00 4,000. 00
( YELLOW
8 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 2, 000. 00* 2, 000. 00
9 365001 SAND COVER TONN 1,170 17. 00 19, 890. 00
10 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TONN 190 220. 00 41, 800. 00
11 374492 ASPHALTI C EMULSI ON ( POLYMER MODI Fl ED) TONN 880 235. 00 206, 800. 00
12 375022 SCREENI NGS ( MEDI UM TONN 8, 560 20. 00 171, 200. 00
13 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG MR 270 32.00 8, 640. 00
14 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 139, 000 .39 54, 210. 00
( SPRAYABLE)
15 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 120, 000 .70 84, 000. 00
16 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 150 2.50 375. 00
17 (S) 840568 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 600 .52 832. 00
(BROKEN 3.66 M- 0.92 M
18 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 15, 300 .52 7, 956. 00
(BROKEN 10.98 M - 3.66 M
19 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 800 .52 416. 00
(BROKEN 5.18 M- 2.14 M
20 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 6, 950 3.00 20, 850. 00

TOTAL 833, 153. 00



06- 470404 Bl D245

06- TUL- 190 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
10/ 02/ 02 10/ 03/ 02
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 3, 000. 00* 3000. 00 2,200. 00* 2200. 00 2, 000. 00* 2000. 00
2 1, 500. 00~ 1500. 00 2, 000. 00* 2000. 00 2, 000. 00* 2000. 00
3 66, 300. 00* 66300. 00 68, 400. 00* 68400. 00 20, 000. 00* 20000. 00
4 238, 750. 00* 238750. 00 105, 115. 00* 105115. 00 513, 595. 00* 513595. 00
5 61, 580. 00* 61580. 00 21, 050. 00* 21050. 00 20, 000. 00* 20000. 00
6 40. 00 4800. 00 42.00 5040. 00 20. 00 2400. 00
7 100. 00 4000. 00 105. 00 4200. 00 50. 00 2000. 00
8 3, 000. 00* 3000. 00 3, 000. 00* 3000. 00 1, 500. 00* 1500. 00
9 17.50 20475. 00 95. 00 111150. 00 19. 50 22815. 00
10 210. 00 39900. 00 200. 00 38000. 00 210. 00 39900. 00
11 230. 00 202400. 00 350. 00 308000. 00 232.00 204160. 00
12 22.25 190460. 00 25.00 214000. 00 23.00 196880. 00
13 32.00 8640. 00 33.50 9045. 00 25.00 6750. 00
14 .40 55600. 00 .41 56990. 00 .30 41700. 00
15 .70 84000. 00 .73 87600. 00 .50 60000. 00
16 2.50 375. 00 2.67 400. 50 1.00 150. 00
17 .52 832. 00 .55 880. 00 .40 640. 00
18 .52 7956. 00 .55 8415. 00 .40 6120. 00
19 .52 416. 00 .55 440. 00 .40 320. 00
20 3.00 20850. 00 3.15 21892. 50 2.60 18070. 00
TOT 1, 014, 834. 00 1, 067, 818. 00 1, 161, 000. 00



